Kurdistan Regional Government – Iraq
Council of Ministers
Ministry of Electricity
General Directorate of Erbil Electricity
Erbil Electricity Distribution Directorate / Administration

No. 109

Date: 15 / 01 / 2015

Administration Order

Following to our Administration order number (3928) on 16 / 12 / 2104, in addition to the report of supervision committee of 'provide our directorate storehouse with items' by Delsoz Company under the code (DEB182), which depended on budget of incomes, we have decided to the following:

Complete of project on 16 / 12 / 2014

Engineer
Kocher Sa'eed Mustafa
Director of Erbil Electricity Distribution / 2
15 / 01 / 2015

Copy to:

- General Directorate of Erbil Electricity/ projects + planning/ with attachments with regards.
- Administration with attachments + unit of committees.
- Accountant + internal control.
- Planning section/ for consolidation of data / with notes of committee.
- Storehouse section.... for information
- Implementation / with attachments + rotation

Kurdistan Regional Government – Iraq Council of Ministers Ministry of Electricity General Directorate of Erbil Electricity – Law

No. 7804

Date: 12 / 11 / 2013

The contract of the project (provide Electrical items for directorate of Erbil Electricity Distribution storehouse / 2)

First party: business owner (Hussain Hamad Qadir) director general of Erbil Electricity (in addition to his job)

Second party: (Pishtiwan Khalil Umer) director of Delsoz Company

Referring to the administrative order number (7570) on 06 / 11 / 2013 the first and the second parties are committed to carry out the following points:

A. Commitment of the second party to the following points:

- 1. Implementation of the project (provide Electrical items for Directorate of Erbil Electricity Distribution storehouse / 2) by (2379855000) two billions, three hundred and seventy-nine million, and eight hundred and fifty-five thousand Iraqi dinar.
- 2. Preparing electrical items must meet the Regional Ministry of Electricity specifications as highlighted in the tender along with providing any notification by the analytical tender detector commission.
- 3. Preparation of items should be procured from a company which licensed under (ISO999) specification as highlighted in the tender.
- 4. Providing inspection paper related to the procured items from the place of origin as well as in Kurdistan Region too.
- 5. Providing final check by (118992750) one hundred and eighteen million, nine hundred and ninety two thousand and seven hundred and fifty Iraqi dinars.
- 6. Implementing the project during (160) working days.
- 7. The delay penalty for each day is (1487409) one million, four hundred and eighty seven thousand and four hundred and nine Iraqi dinars based on regulations of KRG's Ministry of Finance and Economy.

- 8. The period of guarantee the items is (12) months after the date of delivering the items.
- 9. The second party must provide the first party the company's income tax clearance along with the its implemented task based on the regulations of KRG's Ministry of Finance and Economy of KRG.
- 10. The second party has no right to omit or waive any section from the contract and it should take into consideration all the terms and conditions that are mentioned in the contract.
- 11. The second party should ask the first party to appoint an electric engineer by issuing an official statement for supervising the project from the date of start.
- 12. The second party should not use the employees of the Ministry of Electricity at all.
- 13. In case the second party violates any section or paragraph from the contract which is against the principles the contract with the third party without notifying the first party in sort of violating the first party's interest or public welfare, the first party has the right to seize all the bank warranties without going back and notifying the court along with taking into accounting all the related
- 14. The first party has the right to terminate the contract if the second party failed to implement the project during three months from the date of the signed contract and the first party has right to seize the banking warranties along with pre-implemented project costs will be accounted on the second party itself and the first party has right to deliver the project/tender for another company.
- 15. The contractual obligation in Erbil Governorate number (88) on 12 / 09 / 2013 is a section of the contract and it should take into consideration all the terms and conditions.
- 16. In case of transportation trucks face any problem during transforming items related to this project, the second party is adhered to work under regulation NO. (1) For the year (2012) as a truck working schedule.
- 17. (2546500) two millions, five hundred and forty-six thousand and five hundred Iraqi dinar is taken from the second party as taxes of financial stamps according to the paper number (47510) on 04/11/2013.

- B. Commitment of the first party to the following points:
- 1. The first party can over take the insurance of contractor for the KRG treasury interest especially while violation from the second party (contractor).
- 2. The contact's designed amount will be spent like that:
 - The money is disbursed in installments according to the completed business, each instalment should not be less than (20%) of prescribed amount.
 - Expend the (10%) insurances like:
 - A. (7, 5%) is returned after delivery the project, and expend last measurement of the project.
 - B. Expend (2, 5%) after complete the period of guarantee.

Second party
Pishtiwan Khalil Umer
Director of Delsoz Company

First party
Engineer
(Hussain Hamad Qadir)
Director General of Erbil Electricity
(in addition to his job)
07/11/2013

Specialist Engineer Kocher Sa'eed Mustafa 07/11/2013 Lawyer Sipan Smael Mikael Law department



Confirm of Sir
(Mahmoud Haji Khalil)
Consultant of Distribution sector
(in addition to his job)
12/11/2013

I, Goran Aswad Muhammad, translator at the Ministry of Justice, Erbil, Iraq, (License No. 88/2016), well understand the Kurdish Language and that the document attached hereto is a true, full and faithful translation of the original document issued in Kurdish, a copy of which is attached hereto. Saya Translation Bureau, Erbil, Iraq. Cell Phone No.: +964 (750) 421 4181.

اقليم كوردستان – العراق مجلس الوزراء

وزارة الكهرباء

المديرية العامة لكهرباء أربيل

مديرية توزيع كهرباء اربيل/۲ Kurdistan Regional Government – Iraq Council Ministers Ministry Of Electricity

Ministry Of Electricity
General Directorate of Erbil Electricity
Erbil Electricity Distribution
Directorate\ Administration

ھەري<mark>ْمى كوردستان – عيراق</mark> ئەنجومەنى وەزيران

وەزارەتىي كىارەبا بەرپۆەبەرايەتى گشتى كارەباي ھەوليْر بەرپۆەبەرايەتى دابەش كردنى كارەباي ھەوليّر/ ۲/كارگيْرى

No:

Date:

()0,1,10

ژمــاره: 🔾 🗎

رنيك دوت: / ۲۷۱٤/ ي كوردي

فەرمانى كارگٽيرى

دوابدهدوای فدهرمانی کارگیریسان ژمساره (۳۹۲۸) لسمه رینکسهوتی ۲۰۱٤/۱۲/۱۲ وه بسمهنی پاپتورتی لیژنده سمرپهرشتیاری پروژهی دابین کردندی کمل وپهل بنو کوگای بهریوهبهرایهتیه کهمان کهلهلایه نومپانیسای (دلسسوز) جسی بسمجی کسراوه بسمژماره کوردی (DEB182) لهسمهربودجهی داهسات، بویسه بریارماندا بسه:-

تەواو بوونى پرۆژەكە لەرىپكەوتى ٢٠١٤/١٢/١٦

ئەندازيار كۈچەرسىيد مصطفى

بهریوه بهری دابهش کردنی کاره بای ههولیر/۲

4.10/1/ 10

=// فِي كم يوني

- ب. گشتی کاردبای همولیر / پرزژهکان+پلان / لمگمل هاوپیچلمگمل ریزماندا.
 - كارگيري خۆيەتى لەگەل ھاويىنچ + بەكەي لىۋنەكان
 - ژمێرياري + چاودێري ناوخێ
 - بهشي يلان / بۆ يەكخستنى داتاكان / لەگەل وينىهيەك لە كۆنووسى ليژنه
 - بەشى كۆگا / بۆزانين
 - جيبهجي كردن/ لهگهل هاوپينج + خولاو

*بەرھەم/10//1

Email: erbilelcdist2@yahoo.com

شهريمي كوردستان - عيراق ئه نجوومهني ومزيران

وهزارهتي كارهبا بەريوەبەرايەتى گشتى كارەباي ھەولير ياسا

اقليم كوردستان - العراق

وزارة الكهرياء المديرية العامة لكهرياء أربيل القانون

مجلس الوزراء

Kurdistan Regional Government Council Of Ministers Ministry Of Electricity
General Directorate of ErbilElictricity -Law

No

ژماره : VN.S

/۲۷۱۳ ی کوردی

رێکەوت :

Date: 1.11 / ___

گرێ بهستی پڕۆژهی (دابین کردنی کهل و پهلی کارهبایی بۆ کٖوٚگآی بهړێوهبهراییوتی دابهش کردنی کارهبای ههولێر/۲) ٠

-لايهنى يهكهم: خاوهن كار (حسين حمد قادر)بهريوهبهرى گشتى كارهباي ههولير شهرهراى كارهكهى).

-لایهنی دووهم: (پشتیوان خلیل عمر) بهریّوهبهری کوّمپانیای (دَلْشِوْزَ) ﴿

پالپشت به فهرمانی کارگیری ژماره(۷۵۷۰) له(۲۰۱۳/۱۱/۱) لایهنی یهکهم و دووهم پابهندن بهم خالانهی خوارهوه :-

أ/ پابهندبووني لايهني دووهم بهم خالانهي خوارهوه دهبيّت: -

۱- جی به جی کردنی پروزهی (دابین کردنی کهل و پهلی کارهبایی بو کوگای به ریوه به رایه تی دابه شکردنی کاره بای هه ولیر ۲۷ به گوژمهی (۲٬۳۷۹٬۸۵۵٬۰۰۰)دوو ملیار و سیّ سهد و حهفتا و نوّ ملیوّن و ههشت سهد و پهنجا و پیّنج ههزار دینار٠

۲ - ئاماده كردنى كەل و پەلەكانى كارەبا بەپى ئى مواسەفاتى وەزارەتى كارەباي ھەريىم كە لە تەندەرەكە دا ھاتووە و ههرتێبینیهك له لایهن لیژنهی شیكردنهوهی تهندهرات ئاماژهی پی درابێت.

٣- ئامادەكردنى كەل و پەلەكان لە يەكێك لە كۆمپانياكانى خاوەن بروانامەيISO9001دەبێت وەكو لە تەندەرەكە داھاتووە

٤- ئاماده كردنى فحص Inspection ى تايبهت به كهل و پهلهكان له شويّنى دروست كردنى كهل و پهلهكان ئينجا له ههريّمى كوردستان.

۵- - هینانی بارمتهی کوتایی به بری (۱۱۸٬۹۹۲٬۷۵۰)سهد و ههژده ملیون و نوسهد و نهودت و دوو ههزار و حهفت سهد و پهنجا دینار

٦- ئەنجام دانى كارەكە لەماوەى (١٦٠) سەد و شەست رۆژى تەقويميە ٠

۷- مەرجەكانى سىزاى دواكـەوتن بـﻪپێ ى رێنمايـﻪكانى وەزارەتى دارايـى وئـابورى حكومـەتى ھـﻪرێمى كوردسـتان كـﻪ دەكاتـﻪ (١٩٤٨٧,٤٠٩) یهك ملیون و چوار سهد و ههشتا و حهفت ههزار و چوار سهد و نو دیناره بو ههر روزیّك دواكهوتن له ماوهی گریّبهستهكه.

۸- ماوهی گهرهنتی جوّری کهل و پهلهکان (۱۲) دوانزه مانگ دهبیّت دوای بهرواری وهرگرتنی کوّتایی کهل و پهلهکان .

٩- پێويسته پاكانهى باجى دەرامەت پێشكەش بەلايةنى يەكەم بكات بۆ كۆمپانيا وە ھەروەھا بۆ ئەو كارەى كە ئەنجامى دهدات بهپیّ ی ریّنماییهکانی وهزارهتی دارایی و ئابووری حکومهتی ههریّمی کوردستان ۰

۱۰- بۆ لايەنى دووەم نى يە بەھىچ جۆرێك داواى لابردنى برگەيەك يان زياتر كە لە تەندەرەكەدا ھاتووە بكات بەلكو دەبيّت تەندەرەكە وەكو خوى جيّ بە جيّ بكات ٠

۱۱- لایهنی دووهم پیّویسته ئهندازیاری کارهبا بوّ سهرپهرشتیاری کارهکه دابنیّت له سهرهتاوه تاکو کارهکه تهواو دهبیّت.

۱۲- بۆ لايەنى دووەم نيە بە ھيچ جۆرێك فەرمانبەرانى وەزارەتى كارەبا لە كارەكەدا بەكار بهێنێت .

۱۳- له کاتی ههستانی لایهنی دووهم به کاریّك که پیّچهوانهی مهرجیّك بیّت له مهرجهکانی گریّبهست لهگهل لایهنیّکی تـر به بیّ ئاگادارکردنهوهی لایهنی یهکهم به شیّوهیهك زهرهر بگهیهنیّت به لایهنی یهکهم یاخود بهرژهوهندی گشتی لهم حالهتهدا لایهنی یهکهم ههلاهستی به دهست بهسهردا گرتنی دهستهبهری بانکی و بارمتهکانی به بیّ ئهوهی پیّویستی به ئاگاداركردنهوه ههبيّت ياخود بريارى دادگا سهرهراى قهرهبووهكان كه مافى لايهنى يهكهم دهبيّت ٠

١٤- لايەنى يەكەم مافى خۆيـەتى گرێبەسـتەكە ھەڵبوەشـێنێتەوە لـە كاتێكـدا لايـەنى دووەم نـەتوانێت دەسـت بـەكاربێت و کاری دابین کردن ئەنجام بدات له دوای سیّ مانگ له روّژی واژوو کردنی گریّبهست و وه له لایهن لایهنی یهکهم دهست بهسهر بارمتهکهی دا دهگیریّت و جیاوازی ئهنجامیدانی پروّژهکه دهکهویّته ئهستوّی لایهنی دووهم ایه کاتی سپاردنی پروّژهکه به دابینکهریّکی نویّ به پیّ ی ریّنماییهکانی گریّبهسته گشتییهکان ۰

۱۵- بهلیّن نامهی ژماره(۸۸ لــه ۲۰۱۲/۹/۱۲)که له پاریّزگای ههولیّر دراوه بهشیّکه له گریّبهستهکه دهبیّت وهکو خوّی جیّ به جیّ بکریّت ۱۶- لـهکاتی بـوونی کیّـشی ئوّتوّمبیّلّـه بارهـهلگرهکان بـوّ گواسـتنهوهی کـهل و پهلـهکانی تایبـهت بـهم پـروّژه پیّویـسته بهپیّ ی ریّنمایی ژماره (۱) ی سانی۲۰۱۲ خشتهی باری ئوّتوّمبیّله بارههلگرهکان کار بکریّت ۰

۱۷- لایمنی دووهم بری (۲٫۵٤٦٫۵۰۰) دوو ملیوّن و پیّنج سهد و چل و شهش ههزار و پیّنج سهد دیناری لیّ وهرگیرا وهکو رهسمی پوولی دارایی به پیّ ی پسوولهی ژماره (٤٧٥١٠) له (٤١/١/ ٢٠١٣).

ب/ يابهند بووني لايهني يهكهم بهم خالانهي خوارهوه دهييت:

- ۱- لایهنی یهکهم بوّی ههیه بارمتهی بهلیّندهر دهست بهسهر دابگریّت بوّ بهرژهوهندی خهزینهی حکومهتی ههریّم بهتایبهتی له کاتی سهرپیّچی کردنی لایهنی دووهم (بهلیّندهر).
 - ۲- خەرج كردنى پارەى گرى بەست بەم شىوەيە دەبىت:
- خەرج كردنى پارەكە بە شيوەى پيشينە لەسەر بنەماى كارى ئەنجام دراو دەبيت بە مەرجيك ھەر پيشينەيەك
 لە(۲۰٪)كەم تر نەبيت لە گوژمەى سييردراو.
 - سەرف كردنى(۱۰٪)كه وەك ئەمانات ماوەتەوە بەم شيوەيە: -

أ- رێژهی(۷٫۵٪)بۆ دهگهڕێتهوه لهکاتی وهرگرتنی سهرتایی پرۆژهکه لهگهل خهرجکردنی پێوانهی کوتایی پروژهکه ب- سهرفکردنی رێژهی(۲٫۵٪)دوای تهواو بوونی ماوهی گهرهڼتی .

> لایهنی دووهم پشتیوان خلیل عمر بهریوههای کومپانیای

(دلسۇز)۔

لایه نی په که م نه ندازیار (حسین حمد قادر) به ریوه به ری گشتی کاره بای هه ولیر (سه ره رای کاره که ی) نه /۲۰۱۳/۱۱

ٞ مَافَپهرُوهر

سيبان سمايل ميكائيل

پورېورانو**نه شي داندا**ماني

V INYM

پەسەندى بەرپىز

(محمود حاجی خلیل)

راویژکاری سیکتهری دابهش کردن

ر سهرهرای کارهکهی)

4.17/11/2 Cm

لوندازیاری شارهزا کوچهر سعید مصطفی